



Christine Wholley
Purchasing Agent

Town of Salem, New Hampshire
Salem Purchasing
33 Geremonty Drive
Salem, New Hampshire 03079
(603) 890-2090 fax (603) 890-2091

● **Bid Number:** 2016-025

Bid Results:

● **Project:** Recon/Adjust Drain & Sewer

● **Bid Closing:** November 3, 2016 @ 11:00am

<i>Contractor Vendor</i>	<i>Lump Sum</i>
<i>Utility Construction & Granite Curb LLC PO Box 5724 Manchester NH 03108</i>	<i>See 2nd Page for Pricing</i>

BID FORM

ITEM	DESCRIPTION	BID
<u>Labor:</u>		
1.	Foreman	\$ <u>36.00</u> /hour
2.	Operator/Driver	\$ <u>35.00</u> /hour
3.	Laborer	\$ <u>34.00</u> /hour
<u>Equipment:</u>		
4.	Dump Truck	\$ <u>40.00</u> /hour
5.	Excavator	\$ <u>40.00</u> /hour
6.	Truck & Trailer	\$ <u>40.00</u> /hour
<u>Materials:</u>		
7.	Hot Bituminous Pavement	\$ <u>62.00</u> /Ton
8.	Cement Block	\$ <u>5.50</u> /Each
9.	Clay Sewer Brick	\$ <u>1.10</u> /Each
10.	Precast 4' riser section (18"-36")	\$ <u>195.00</u> /Each
11.	Precast offset slab top	\$ <u>140.00</u> /Each
12.	Precast offset cone (18"-36")	\$ <u>195.00</u> /Each
13.	Poly-Liner	\$ <u>120.00</u> /Each

NOTES:

1. All Bid Items are of an indeterminate quantity at indeterminate locations.
2. Work shall be located primarily on main roads throughout town. Locations will be grouped together by road to the greatest degree possible.
3. It is estimated that 20-30 structures primarily comprised of casting adjustments will be completed annually.
4. Allocated crew time should consider two to three (2-3) casting adjustments per day and approximately one (1) structure remodel per day.